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First Workgroup Meeting for
Request for Proposal for 

In‐Use Heavy Duty Vehicle/Equipment 
Data Monitoring, Collection, 

and Analysis Contract 

June 11, 2015 
Mobile Source Control Division
California Air Resources Board

1

• Background
• Scope of Work
• Major Data Items
• Scoring Criteria
• Timeframe

Outline 
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• ARB Fiscal Year (FY) 2014‐15 Funding Plan for the AQIP and 
Low Carbon Transportation GGRF Investments provides up 
to $25 M for each of the following categories
– Zero‐Emission Drayage Trucks demonstration projects
– Multi‐Source Facility demonstration projects
– Zero‐Emission Truck and Bus pilot projects 

• Include a data collection and analysis contract
• Possible extension for FY 2015‐16 projects

Background
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• Multiple grantees, locations, vehicles/equipment type
– Drayage, off‐road equipment, truck and bus
– Fleet size unknown

• Potential technologies
– Zero‐emission
– Zero‐emission miles
– Near zero‐emission technologies
– Conventional vehicles and equipment

Project Grantees and Vehicles
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1. Data monitoring, collection, and analysis plan
2. Planning meetings with grantees
3. In‐use vehicle emissions testing plan
4. Inspection of monitoring devices
5. Preparation and submittal of quarterly reports during the 

project operation period for each grantee
6. Preparation and submittal of the final report

Data Collection and Analysis 
Scope of Work
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• Data collection and monitoring methods and 
requirements

• Fields of data to be monitored
• Sample size determination method for baseline 
vehicles/equipment

• Data logging requirements  
– The project grantees will be responsible for the cost of 

data loggers specified by ARB. 

Task 1.  Data Monitoring, Collection, and 
Analysis Plan (1)
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• A vehicle emissions testing plan as needed
• Data analysis methodologies
• Data reporting requirements
• Record keeping requirements

Task 1.  Data Monitoring, Collection, and 
Analysis Plan (2)
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• Review and clarify the data monitoring, collection and 
analysis plan

• Determine the baseline vehicles/equipment and the 
sample size

• The Contractor shall explain to the grantees how 
monitoring devices, such as emission testing 
equipment, will be installed and removed.

Task 2.  Planning Meetings with Grantees (1)
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• Review the data fields to be collected or monitored 
by each party (grantee or Contractor)  

• How the grantees share the data with the Contractor
• Record keeping responsibility of each party
• Data submission requirement from the grantees to 
ARB and the Contractor

• Report submission requirement from the Contractor 
to ARB 

Task 2.  Planning Meetings with Grantees (2)
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• Shall be prepared for projects whose granted vehicles 
are not 100 percent zero‐emission vehicles (battery 
electric and fuel cell electric vehicles)

• Must include the following components:
– Vehicle testing sample size determination methodology
– Testing procedures
– Testing requirements
– Testing personnel and qualification
– Data collection methods
– Data analysis methods

Task 3.  In‐use Vehicle Emissions Testing Plan
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• The Contractor shall inspect the monitoring devices 
before data collection starts.

• The Contractor shall periodically inspect and monitor 
the monitoring devices during operation period. 

Task 4.  Inspection of Monitoring Devices (1)
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• Malfunction of any monitoring device 
– The Contractor shall work with the grantees to fix or 

replace the monitoring device(s)
– The grantees are responsible for the cost of repair or 

replacement
• Malfunction or unavailability of a baseline vehicle

– The grantees shall inform both ARB and the Contractor 
upon malfunction or unavailability of a baseline vehicle 

– The grantee shall fix to meet the vehicle operation time 
requirement specified in the granted projects

Task 4.  Inspection of Monitoring Devices (2)
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• Summary of vehicle operation, fleet duty and drive 
cycles

• Description of monitoring and emission testing 
activities performed

• Major problems encountered, e.g., vehicle 
breakdown, maintenance, road calls, accidents, and 
infrastructure related problems

• Data compilation and quarterly results

Task 5.  Quarterly Reports
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• Provide the data collection, monitoring and analysis 
methodologies as specified in the data collection plan

• Fleet duty and drive cycle analysis and characterization
• In‐use data

– Data collected manually
– Data recorded by data loggers

• In‐use testing using portable emissions measurement systems
– Measure fuel consumption and emissions from 

vehicles/equipment

Task 6.  Final Report – Vehicle Data
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• Fleet or user experience of the advanced technology 
vehicles/equipment, e.g., vehicle availability, power, meeting fleet 
operation demand, O&M challenges, service parts availability, 
perceived safety, and barriers

• Describe the workforce training programs, if any, related to the 
use and maintenance of the advanced technology vehicles

• Identify the most effective way for workforce training, and the 
cost of workforce training programs, if anything  

• Warranty claims
• The vehicle/equipment manufacturer response/service for 

warranty claims and/or trouble shooting

Task 6.  Final Report – Fleet Experience Survey
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• Data analysis after conducting data QA/QC
• Compare the performance of the advanced technology 
vehicles/equipment to the performance of the baseline 
vehicles/equipment

• Cost analysis
– Capital costs and operating and maintenance (O&M) costs for 

vehicles/equipment, infrastructure, and maintenance facilities

• Cost effectiveness analysis
– Compare the final results to the estimated cost effectiveness 

analysis as specified in the project solicitations

Task 6.  Final Report – Data Analysis
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• Evaluate the current and future technology readiness 
for commercialization

• Forecast the market penetration rate of the advanced 
technologies into the defined vocational uses

• Identify the areas where the advanced technologies 
are most appropriate

• Identify the barriers or challenges to adopt the 
advanced technology vehicles/equipment and its 
widespread use

Task 6.  Final Report – Assessment
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• Vehicle specification
• Vehicle performance
• Vehicle operation
• Data recorded by engine control units
• Fuel/energy consumption
• Maintenance
• Road calls
• Safety
• Emission testing
• Capital and O&M costs for vehicles, infrastructure, and 

maintenance facilities
• Fleet experience survey

Major Data Categories
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• Work in progress
• Use a range of factors for selecting a winning bidder

– The scoring will not be solely based on the bid cost

Scoring Criteria
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• First workgroup meeting  June 11, 2015
• Second workgroup meeting  Summer 2015
• Request for proposal release Fall 2015
• Bidder’s conference  Two weeks after 
• Request for proposal period  Six weeks
• Winner notification Winter 2015
• Contract for Department of Spring 2016 
General Services (DGS) approval

Timeframe
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• Jennifer Lee, Staff 
Zero Emission Truck and Bus Section
jennifer.lee@arb.ca.gov
(916) 322‐0592

• Yachun Chow, Manager
Zero Emission Truck and Bus Section
yachun.chow@arb.ca.gov
(916) 322‐7450

Contacts
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