

APPENDIX B

SAMPLE DRAFT GRANT AGREEMENT

Air Quality Improvement Program (AQIP)
Advanced Technology Demonstration Project

SAMPLE
Grant Summary and Authorization Form
Fiscal Year 2009-10

California Air Resources Board
April 15, 2010

Grant Summary and Authorization Form
Air Quality Improvement Program (AQIP) (Pursuant to AB 118)
Advanced Technology Demonstration Project

Fiscal Year 2009-10

Project Title: [Advanced Technology Demonstration Project](#)

Grant Number:

Grant Amount:

Grant Recipient Name:

Authorized Official:

Title:

Address:

Phone #:

Tax ID No:

The following documents are attached and incorporated as part of this grant and take precedence in the following order:

Exhibit A: Grant Provisions

Exhibit B: Work Statement incorporating the following attachments:

Budget Summary (Attachment I)

Project Milestones (Attachment II)

Project Schedule (Attachment III)

Key Project Personnel (Attachment IV)

Exhibit C: Grant Disbursement Request

Exhibit D: Advanced Technology Demonstration Projects: Hybridization of an Existing Marine Vessel Fiscal Year 2009-10 Grant Proposal Solicitation and Grantee Application Package

The undersigned parties agree to comply with the requirements and conditions contained herein, including all provisions, roles, and responsibilities identified in the Advanced Technology Demonstration Project: Hybridization of an Existing Marine Vessel Fiscal Year 2009-10 Grant Proposal Solicitation as well as all commitments identified in the Grantee Application Package. The undersigned parties certify under the penalty of perjury that they are duly authorized to bind the parties to this grant.

California Air Resources Board:

Grant Recipient:

Signature of Authorized Official

Name: Marie Stephans
Title: Chief, Administrative Services Division
Date:

Signature of Authorized Official

Name:
Title:
Date:

DRAFT

EXHIBIT A

Grant Provisions

1. GRANT PARTIES AND CONTACT INFORMATION

1.1 This grant is from the California Air Resources Board (herein after referred to as ARB) to name of recipient (herein after referred to as Grantee).

1.2 The ARB Grant Administrator is Zina Malchenko. All financial inquiries regarding this project shall be directed to:

Zina Malchenko
Air Resources Board
Administrative Services Division
P.O. Box 1436
Sacramento, California 95812
Phone: (916) 324-9907
E-mail: zmalchen@arb.ca.gov

1.3 The ARB Project Liaison is Earl Landberg. Correspondence regarding this project shall be directed to:

Earl Landberg
Air Resources Board
Mobile Source Control Division
P.O. Box 2815
Sacramento, California 95812
Phone: (916) 323-1384
E-mail: elandber@arb.ca.gov

1.4 This grant is not assignable by the Grantee, either in whole or in part, without the consent of ARB.

2. TIME PERIOD

2.1 Performance of work or other expenses billable to ARB under this grant may commence after signing and awarding of this grant. Performance on this grant ends once the Grantee has received their last reimbursement of administrative funds or if the grant is terminated, whichever is earlier.

2.2 All work must be completed within two years of grant execution.

2.3 All funds must be disbursed to the Grantee no later than June 30, 2012.

- 2.4 The ARB Executive Officer retains the authority to terminate or reduce the dollar amount of this grant if by January 1, 2012, 60 percent of project funding has not been expended by the Grantee. In the event of such termination, Section 6 of these provisions shall apply.

3. FINANCIAL MATTERS

- 3.1 ARB's obligations under this Grant Agreement are contingent upon the availability of funds. In the event funds are not available, the State shall have no liability to pay any funds whatsoever to the Grantee or to furnish any other considerations under this Grant Agreement.
- 3.2 The Grantee agrees that, at a minimum, its fiscal control and accounting procedures will be sufficient to permit tracing of grant funds to a level of expenditure adequate to establish that such funds have not been used in violation of State law or this Grant Agreement. Unless otherwise prohibited by State or local law, the Grantee further agrees that it will maintain separate Project accounts in accordance with generally accepted accounting principles.

Budget

- 3.3 The maximum amount of this grant is \$1,000,000. Under no circumstance will ARB reimburse the Grantee for more than this amount.
- 3.4 The budget for this project is shown in Exhibit B, Attachment I. Except as stated in Section 3.5 of these provisions, grant disbursements for demonstration technology and administrative funds shall not exceed the corresponding AQIP grant amount.
- 3.5 The total AQIP funding may only be reallocated in the event that the Grantee requests less administrative funding than the amount stated in the budget.
- 3.6 No grant funds may be used to purchase equipment or computers that would be required to be returned to the State at the completion of this demonstration project.

Grant Disbursements

- 3.7 Requests for payment shall be made with the grant disbursement request (Exhibit C) and conform to the instructions identified in [the Advanced Technology Demonstration Project: Hybridization of an Existing Marine Vessel Fiscal Year 2009-10 Grant Proposal Solicitation](#). Grant payments shall be made only for reasonable costs incurred by the Grantee and only when the Grantee has submitted a grant disbursement request, milestones stipulated in Exhibit B, Attachment II have been accomplished, documentation of accomplishment has been provided to ARB in the form of the Status Report,

and any associated deliverables, if applicable, have been provided to ARB.

- 3.8 Grant payments are subject to ARB's approval of Status Reports and any accompanying deliverables. (See Section 5 of these provisions.) A payment will not be made if the ARB Project Liaison deems that a milestone has not been accomplished or documented, that a deliverable meeting specifications has not been provided, that claimed expenses are not documented, not valid per the budget, or not reasonable, that the Grantee has not met other terms of the grant.

The Chief of the Mobile Source Control Division or designee of ARB may review the Project Liaison's approval or disapproval of a grant disbursement. No reimbursement will be made for expenses that, in the judgment of the Division Chief of the Mobile Source Control Division, are not reasonable or do not comply with the grant agreement.

- 3.9 The Grantee shall mail grant disbursement requests to the Project Liaison.
- 3.10 The ARB will withhold payment of ten percent of administrative funds until completion of all work and submission to ARB by Grantee of a final report. It is the Grantee's responsibility to submit a grant disbursement request for this final disbursement of funds.

Oversight and Accountability

- 3.11 The Grantee is responsible for all oversight of the Technology Demonstrator(s) and any subcontractors.
- 3.12 The ARB or its designee reserves the right to audit at any time during the duration of this grant the Grantee's costs of performing the grant and to refuse payment of any reimbursable costs or expenses that in the opinion of the ARB or its designee are unsubstantiated or unverified. The Grantee shall cooperate with the ARB or its designee including, but not limited to, promptly providing all information and documents requested, such as all financial records, documents, and other information pertaining to reimbursable costs, and any matching costs and expenses.
- 3.13 The Grantee shall retain all financial records referred to above and provide them for examination and audit by the State for three years after final payment under this grant.
- 3.14 ARB or its designee may recoup AQIP funds which were received based upon misinformation or fraud, or for which a Grantee, manufacturer, or technology provider is in significant or continual non-compliance with the terms of this grant or State law. ARB also reserves the right to prohibit any entity from participating in the Advanced Technology Demonstration Project due to

non-compliance with project requirements.

4. PROJECT MONITORING

Meetings

- 4.1 Initial meeting: A meeting will be held between key project personnel and ARB staff before work on the project begins. The purpose of the first meeting will be to discuss the overall plan, details of performing the tasks, the project schedule, and any issues that may need to be resolved.

Review meetings: Meetings to discuss progress must be held at least quarterly beginning three months after the initial meeting. Additional meetings may be scheduled at the sole discretion of the Project Liaison. Such meetings may be conducted by phone, if deemed appropriate by the Project Liaison.

Final Meeting: A final meeting will be held at the conclusion of the project to review project results and plans for technology commercialization. This meeting must be held prior to the distribution of the last payment of administrative funds. This meeting may be conducted by phone if deemed appropriate by the ARB Project Liaison.

Technical Monitoring

- 4.2 Any changes in the scope or schedule for the project shall require the prior written approval of the ARB Project Liaison.
- 4.3 The Grantee shall notify the ARB Project Liaison and Grant Administrator, in writing, immediately if any circumstances arise (technical, economic, or otherwise), which might place completion of the project in jeopardy. The Grantee shall also make such notification if there is a change in key project personnel (see Exhibit B, Attachment IV).
- 4.4 In addition to Status Reports (discussed in Section 5 of these provisions), the Grantee shall provide information requested by the Project Liaison that is needed to assess progress in completing tasks and meeting the objectives of the project.
- 4.5 Any change in budget allocations, re-definition of deliverables, or extension of the project schedule must be requested in writing to the ARB Project Liaison and approved by ARB, in its sole discretion.

5. REPORTING

Status Reports

- 5.1 The Grantee shall submit Status Reports at a minimum of three-month

intervals. The Status Reports shall be provided in a format agreed upon between the ARB Project Liaison and the Grantee and meet the requirements of [the Advanced Technology Demonstration Project: Hybridization of an Existing Marine Vessel Fiscal Year 2009-10 Grant Proposal Solicitation](#).

- 5.2 Every grant disbursement request (Exhibit C) shall be accompanied by a Status Report that documents the completion of a milestone specified in Exhibit B, Attachment II.
- 5.3 If the project is behind schedule, the Status Reports must contain an explanation of reasons and how the Grantee plans to resume the schedule.

Final Report

- 5.4 When the project is complete, the Grantee shall submit a draft Final Report. The draft Final Report must be submitted to ARB in an appropriate format agreed upon between the ARB Project Liaison and the Grantee. The Final Report must meet the requirements of [the Advanced Technology Demonstration Project: Hybridization of an Existing Marine Vessel Fiscal Year 2009-10 Grant Proposal Solicitation](#). Upon approval of the draft Final Report by the Project Liaison, the Grantee shall provide a written copy of the final version, plus an electronic file.

6. TERMINATION AND SUSPENSION OF PAYMENTS

- 6.1 The ARB reserves the right to terminate this grant upon thirty days' written notice to the Grantee, if the ARB determines that the project has not progressed satisfactorily during the previous three months and the Grantee and ARB have been unable to agree on modifications. In case of early termination, the Grantee will submit a grant disbursement request, a Status Report covering activities up to, and including, the termination date and following the requirements in Sections 3 and 5 of these provisions. Upon receipt of the grant disbursement request and Status Report a final payment will be made to the Grantee. This payment shall be for all ARB-approved, actually incurred costs that in the opinion of ARB are justified. However, the total amount paid shall not exceed the total grant amount.
- 6.2 The ARB reserves the right to issue a grant suspension order in the event that a dispute should arise. The grant suspension order will be in effect until the dispute has been resolved or the grant has been terminated. If the Grantee chooses to continue work on the project after receiving a grant suspension order, the Grantee will not be reimbursed for any expenditure incurred during the suspension in the event ARB terminates the grant. If ARB rescinds the suspension order and does not terminate the grant, ARB will reimburse the Grantee for any expenses incurred during the suspension that are reimbursable in accordance with the terms of the grant.

7. CONTINGENCY PROVISION

- 7.1 In the event this grant is terminated for whatever reason, the ARB Executive Officer or designee reserves the right in his or her sole discretion to award a grant to the next highest scored applicant and if an agreement cannot be reached, to the next applicant(s) until an agreement is reached. If ARB is unable to award a grant under these circumstances, ARB may award a grant to other AQIP projects.

8. DISPUTES

- 8.1 The Grantee shall continue with the responsibilities under this Grant Agreement during any dispute. Grantee staff or management may work in good faith with ARB staff or management to resolve any disagreements or conflicts arising from implementation of this Grant Agreement. However, any disagreements that cannot be resolved at the management level within 30 days of when the issue is first raised with ARB staff shall be subject to resolution by the ARB Executive Officer, or his designated representative, whose decision shall be final and binding.

9. GENERAL PROVISIONS

- 9.1 No amendment or variation of the terms of this Grant Agreement shall be valid unless made in writing, signed by the parties and approved as required. No oral understanding or agreement not incorporated in the Grant Agreement is binding on any of the parties.
- 9.2 The Grantee agrees to indemnify, defend and hold harmless the State and the Board and its officers, employees, agents, representatives, and successors-in-interest against any and all liability, loss, and expense, including reasonable attorneys' fees, from any and all claims for injury or damages arising out of the performance by the Grantee, and out of the operation of the Advanced Technology Demonstration Project that is the subject of the Grant Agreement.
- 9.3 If a court of competent jurisdiction holds any provision of this Grant Agreement to be illegal, unenforceable or invalid in whole or in part for any reason, the validity and enforceability of the remaining provisions, or portions of those provisions, will not be affected.
- 9.4 Any waiver of rights with respect to a default or other matter arising under the Grant Agreement at any time by either party shall not be considered a waiver of rights with respect to any other default or matter. Any rights and remedies of the State provided for in this Grant Agreement are in addition to any other rights and remedies provided by law.

- 9.5 The parties to this Grant Agreement do not create rights in, or grant remedies to, any third party as a beneficiary of this Grant Agreement, or of any duty, covenant, obligation or undertaking established herein.
- 9.6 The Grantee, and its agents and employees, if any, in the performance of this Grant Agreement, shall act in an independent capacity and not as officers, employees or agents of ARB.
- 9.7 This Grant Agreement is governed by and shall be interpreted in accordance with the laws of the State of California. ARB and the Grantee hereby agree that any action arising out of this Grant Agreement shall be filed and maintained in the Superior Court in and for the County of Sacramento, California, or in the United States District Court in and for the Eastern District of California. The Grantee hereby waives any existing sovereign immunity for the purposes of this Grant Agreement.
- 9.8 The Grantee certifies that it is in compliance with applicable State and/or federal conflict of interest laws.
- 9.9 The Grantee certifies that it has appropriate systems and controls in place to ensure that State funds will not be used in the performance of this Grant Agreement for the acquisition, operation or maintenance of computer software in violation of copyright laws.
- 9.10 The Grantee agrees that it will, at all times, comply with and require its contractors and subcontractors to comply with all applicable federal and State laws, rules, guidelines, regulations, and requirements.
- 9.11 Neither ARB nor the Grantee shall be liable for or deemed to be in default for any delay or failure in performance under this Grant Agreement or interruption of services resulting, directly or indirectly, from acts of God, enemy or hostile governmental action, civil commotion, strikes, lockouts, labor disputes, fire or other casualty, etc.
- 9.12 The Grantee shall be responsible for work and for persons or entities engaged in work, including, but not limited to, employees, contractors, subcontractors, suppliers, and providers of services. The Grantee shall be responsible for any and all disputes arising out of its contracts for work on the Project, including but not limited to payment disputes with contractors, subcontractors, and providers of services. The State will not mediate disputes between the Grantee and any other entity concerning responsibility for performance of work.
- 9.13 During the performance of this Grant Agreement, the Grantee and its contractors shall not unlawfully discriminate against, harass, or allow harassment against any employee or applicant for employment because of sex, race, religion, color, national origin, ancestry, disability, sexual orientation,

medical condition, marital status, age (over 40) or allow denial of family-care leave, medical-care leave, or pregnancy-disability leave. The Grantee and its contractors shall ensure that the evaluation and treatment of their employees and applicants for employment are free of such discrimination and harassment.

- 9.14 Time is of the essence in this Grant Agreement. The Grantee shall proceed with and complete the Project in an expeditious manner.

DRAFT

Budget Summary

Grantee:

Grant No.:

Project: AQIP Advanced Technology Demonstration Project

Total Costs & Funding

Costs	AQIP Grant	Grantee Match	All Other Sources	Total
1. Demonstration Technology funds				
2. Administrative funds				
Total				

Disbursement of Funds:

Demonstration Technology Funding

The Grantee shall receive demonstration technology funds in accordance with [section 4.2](#) of the Implementation Manual.

Project Administration

The Grantee shall receive project administration funding in accordance with [section 4.3](#) of the Implementation Manual.

Disbursement Schedule

Grantee:

Grant No.:

Project: **AQIP Advanced Technology Demonstration Project**

Milestone	Milestone Description	AQIP Grant
1	Project Administration	
1.1		\$
1.2		\$
1.3		\$
1.4		\$
2	Demonstration technology	
2.1		\$
2.2		\$

Grantee's Project Implementation Schedule

Grantee:

Grant No.:

Project: AQIP Advanced Technology Demonstration Project

Detailed Scope of Work and Schedule

Work Task	Start Date	Completion Date
Task 1 --		
Task 2 –		
Task 3 –		
Task 4 –		
Task 5 –		

DRAFT

EXHIBIT B, Attachment IV

Key Project Personnel

Grantee:

Grant No.:

Project: AQIP Advanced Technology Demonstration Project

Name	Position	Duties

DRAFT

EXHIBIT C

**Air Quality Improvement Program
Grant Disbursement Request Form**

**Air Quality Improvement Program
 GRANT DISBURSEMENT REQUEST FORM
 Fiscal Year 2009-2010**

Amount of Funds Requested for this Disbursement

1. Project Name: _____

2. Business Name: _____ 3. Grant number: _____

4. Contact Person: _____

	Original Grant	Total of Previous Disbursements	This Request	Remaining Balance
Project Funds	\$	\$	\$	\$
Admin. Funds	\$	\$	\$	\$
Total	\$	\$	\$	\$

Documentation attached for justification of disbursement of:

Administrative Funds

Project Funds

Attachments: _____

Certification

I certify that the information contained in this grant disbursement request and all attachments is correct and complete and is in accordance with the grant and Implementation Manual. In addition, I hereby authorize the Air Resources Board to make any inquiries to confirm this information.

Signature of Authorized Official

Name: _____

Title: _____

Date: _____

2009-10 Grant Proposal Solicitation

Air Quality Improvement Program (AQIP)

ADVANCED TECHNOLOGY DEMONSTRATION PROJECTS:
HYBRIDIZATION OF AN EXISTING MARINE VESSEL

Mobile Source Control Division
California Air Resources Board
April 15, 2010



DRAFT
For Discussion Only